
Item Description Unit  Quantity Rate Amount Subtotals

...

1... ENVIRONMENTAL COMPLIANCE

2... EARTHWORKS

2.1.. SITE CLEARANCE

2.1.1. Remove exiting tree to waste ea 1

2.1.2. Remove existing light column to WCC storage ea 1

2.2.. CUT TO WASTE

2.2.1. Cut to waste m3 100

3... GROUND IMPROVEMENTS

4... DRAINAGE

4.1.. STRIP DRAIN

4.1.1. Strip drain through platforms (Mea drain or similar) m 6

4.1.2. Allowance for strip drain and kerb outflow for Tacy Street path PS 1

4.2.. KERBING

4.2.1. Remove existing m 45

4.2.3. Standard kerb and channel m 30

4.2.4. Nib kerb m 72

5... PAVEMENT & SURFACING

5.1.. CBR TESTING LS 1

5.2.. PAVEMENT

5.2.1. Mill out existing pavement (to a depth of 430mm) AC and any 

granular pavement 

sq.m 1,060

5.2.2. E/O - Mill out existing pavement (additional depth of 40mm) 

(Provisional item) (If identify a CBR 2)

sq.m 1,060

5.2.3. Mill out existing pavement (330mm) - Item for area of top of 

platform

sq.m

5.2.3. Subbase (200mm) (Solid measure supplied and placed AP65) 

(provisional Item)

m3 220

5.2.4. Structural layer (180mm AC20) (including tac coat) Tonne 460

5.2.5. Extra over structural layer (40mm AC20) (If identiy a CBR of 2) 

(provisional item)

Tonne 100

5.3.. SURFACING

5.3.1. Milling northbound carriageway to tie-in levels sq.m

5.3.1. AC14 running layer (50mm) (including tac coat) Tonne 130

5.3.2. Calcine Bauxite surface sq.m 1,060

6... BRIDGES

7... RETAINING WALLS

7.1.. TIMBER PILED WALLING

7.1.1. Wall along-side pathway (up to 1.0m high, 30m long) including 

all preparation and backfilling

m 30

7.1.2. Wall to lift footpath up to Tacy Street footpath (up to 1.0m high, 

10m long) including all preparation and backfilling

m 10

8... TRAFFIC SERVICES

8.1.. PAVEMENT MARKING 

8.1.1. Remove redundant markings and markers LS 1

8.1.2. White pavement markings LS 1

8.1.3. Yellow pavement markings LS 1

8.1.4. RRPMs & Ceramic markers LS 1

8.1.5. White lane arrows LS 1

8.1.6. White symbols (pedestrian, cycle and giveway arrows) LS 1

8.1.7. White triangles (platform markings) LS 1

8.1.8. Red textured markings LS 1

8.1.9. White temporary pavement markings LS 1

...

8.2.. ROAD SIGNS & SUPPORTS

8.2.1. Remove, clean, store and re-erect existing signs LS 1

8.2.2. Remove & dispose of redundant existing signs ea 2

8.2.3. Road signs - supply & install

8.2.3.1 Regulatory signs (with supplementary plate) ea 2

8.2.3.2 Permanent warning signs (without supplementary plate) ea

8.2.3.2 Permanent warning signs (with supplementary plate) ea 2

8.2.3.3 Wayfinding signage ea 5

8.2.3.4 Remove existing sign (and dispose) ea 19

8.2.3.5 Remove existing sign and post (and dispose) ea 5

8.2.3.6 New sign (supply and install) ea 25

8.2.3.7 New sign and post (supply and install) ea 11

8.2.3.8 Relocate sign ea 1

...

8.3.. TRAFFIC SIGNALS

8.3.1. Controller (Supply, Test, and Commission)

8.3.1.1 New Software - Burn, Test, Install and Commission LS 1

8.3.1.2 Traffic Controller Cabinet and Plinth - Supply and Install 

TSC/4 compliant, including all hardware, firmware and 

software, cabinet, load rack, fittings, etc, including a 

minimum of 16 signal groups and 32 Detectors

LS 1

8.3.1.3 Supply and Installation of communications device for 

SCATS

LS 1

8.3.1.4 Supply and Installation of CCTV LS 1

8.3.2. Supply and Install Lanterns

8.3.2.1 LED Lantern 200mm 3 Aspect with closed visor, backing 

board, mounting straps etc.

ea 4

8.3.2.2 LED Lantern 300mm 3 Aspect with open visor, backing 

board, mounting straps etc.

ea 6

8.3.2.3 LED Pedestrian Lantern 2 Aspect with backing board, 

mounting straps, visors etc.

ea 4

8.3.2.4 LED Cycle Lantern 2 Aspect with backing board, mounting 

straps, visors etc.

ea 4

8.3.3. Supply and Install Pedestrian and Cycle Facilities

8.3.3.1 Audio Tactile Pedestrian Callbox and Audio Tactile Driver 

Unit

ea 4

8.3.3.2 Cycle Callbox ea 4

8.3.3.3 Kerbside Detection ea 4

8.3.4. Supply and Install Traffic Signal Cable

8.3.4.1 36 Core Cable m 420

8.3.4.2 Loop feeder cable - 1pr m 70

8.3.4.3 Supply and install earth wire (4mm) m 12

8.3.4.4 CAT 6 cable for CCTV (To be confirmed) m 20

8.3.5. Supply and Install Traffic Signal Poles
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8.3.5.1 5m standard signal,brackets, Finial Cap, Pole Top 

Assembly

ea 5

8.3.5.2 5m standard signal pole, brackets, Finial Cap, Pole Top 

Assembly and cycle handrail

ea 2

8.3.5.3 Joint Use Mastarm pole with 5m outreach ea 2

8.3.5.4 Joint Use Signal Pole (JUSP) with 1m curved out reach 

12m high and cycle handrail

ea 1

8.3.5.5 Joint Use Signal Pole (JUSP) with CCTV extension ea 1

8.3.5.6 Type 2 GP 100NB 6m CCTV Column with cycle handrail, 

brackets, finial cap, pole top assembly

ea 1

8.3.6. Supply and Install Traffic Signal Detectors

8.3.6.1 SCATS Stop line or 11m Loop including tail to KJB ea 4

8.3.6.2 Kerbside Junction Box ea 2

8.3.7. Supply and Install Ducting

8.3.7.1 Duct 50mm in Berm m 25

8.3.7.2 Duct 100mm in Berm m 50

8.3.7.3 Duct 100mm under Carriageway m 160

8.3.7.4 Chamber 600mm diameter ea 7

8.3.8. Power Supply

8.3.8.1 Supply and install power cabling (Power Authority from 

supply point to controller)

LS 1

8.3.8.2 Supply, install and terminate a power cable into the 

controller cabinet, including an isolation pillar.

LS 1

8.3.8.3 Supply and install pole top cable termination assemblies 

(including upper and lower mounting hardware)

ea 8

8.3.8.4 Supply and install montrose termination assemblies 

(including upper and lower mounting hardware) on JUSP 

and JUMA

ea 4

8.3.9. Comms

8.3.9.1 Supply and install communications cabling (from supply 

point to controller)

LS 1

...

8.4.. LIGHTING

8.4.1. Install new crossing lighting on JUSP pole (TECEO 1 5144) ea 2

8.4.2. Install new roadway lighting on JUSP pole (TECEO 2 5118 88 

XP-G2 700mA N_2)

ea 2

8.4.3. Install new pathway lighting on existing pole (TECEO 1 36W) LS 1

8.4.. TRAFFIC ISLANDS

8.4.1. Supply, place and compact 100mm AP40 m2 20

8.4.2. Supply and install new mountable kerb m 90

8.4.3. Supply, place and finish new 20 MPa concrete (75mm thick) m2 20

9... SERVICE RELOCATIONS

9.1.. Service locate LS 1

9.2.. Potholing LS 1

9.3.. Services Relocated PS 1

10... LANDSCAPING & URBAN DESIGN

10.1.. LANDSCAPING

10.1.1. Protection of existing vegetation LS 1

10.1.2. Remove existing planting to storage for reinstatement LS 1

10.1.3. Reinstate planting behind retaining wall LS 1

...

10.2.. FENCING

10.2.1. Supply & install fence in median and path access m 67

10.2.2. Supply & install fence on top of retaining wall m 12

...

10.3.. STREETSCAPING

10.3.1. Supply and install new yellow 'Type B' warning tactiles ea 72

10.3.2. Supply and install new yellow 'Type C' directional tactiles ea 76

10.3.3. Supply and install new green 'Type B' warning tactiles ea 72

10.4.. FOOTPATHS & CYCLEWAYS

10.4.1. Concrete path

10.4.1.1 Supply, place and compact 100mm AP40 m2 430

10.4.1.2 Supply, place and finish new 20 Mpa concrete (100mm 

thick)

m2 430

10.4.1.3 Extra-over for shell and exposed aggregate finish m2 430

10.4.2. Asphaltic Concrete path, including edging m2 30

10.4.3. Allowance for connection between carpark levels PS

10.5.. PEDESTRIAN, CYCLE & VEHICLE CROSSINGS

10.5.1. Construct cycle ramps (Cobham Drive) ea 4

10.5.2. Construct pedestrian dropkerb (ASB carpark and Tacy 

Street)

ea 2

10.5.3. Construct pedestrian drop kerbs (Cobham Drive) ea 3

11... TRAFFIC MANAGEMENT & TEMPORARY WORKS

11.1.. TEMPORARY TRAFFIC MANAGEMENT LS 1

12... PRELIMINARY & GENERAL

12.1.. PRELIMINARY & GENERAL LS 1

13... EXTRAORDINARY CONSTRUCTION COSTS

Total Project Cost
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